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No. Uraian Pekerjaan Harga Jumlah Jumlah  Rp.
Satuan Rp. Harga Rp.
I. PEKERJAAN PERSIAPAN :
1 Pembersihan lapangan 2,023.75 m² 6,300.00 12,749,625.00
2 Pengukuran dan bouwplank 200.00 m' 112,900.00 22,580,000.00
3 Direksi Keet ,gudang dan los kerja 1.00 ls 1,298,720.00 1,298,720.00
4 Penyediaan air kerja 1.00 ls 12,000,000.00 12,000,000.00
5 Administrasi/dokumentasi 1.00 ls 2,500,000.00 2,500,000.00
6 Papan nama proyek 1.00 ls 750,000.00 750,000.00
7 Penerangan kerja harian 1.00 ls 15,000,000.00 15,000,000.00
8 Pagar proyek 250.00 m' 34,804.00 8,701,000.00
Jumlah 75,579,345.00
JUMLAH PEKERJAAN PERSIAPAN : 75,579,345.00
No. Uraian Pekerjaan Harga Jumlah Jumlah  Rp.
Satuan Rp. Harga Rp.
II. PEKERJAAN TANAH :
1 Galian tanah 334.42 m³ 29,750.00 9,948,995.00
2 Urugan kembali 145.88 m³ 9,916.66 1,446,642.36
3 Urug peninggian tanah bangunan dipadatkan 969.85 m³ 107,500.00 104,258,875.00
Jumlah 115,654,512.36
JUMLAH PEKERJAAN TANAH : 115,654,512.36
No. Uraian Pekerjaan Harga Jumlah Jumlah  Rp.
Satuan Rp. Harga Rp.
III. PEKERJAAN PONDASI :
A Pondasi Batu Kali :
1 Pondasi batu belah 1:5 143.30 m³ 531,645.00 76,184,728.50
2 Aanstamping 55.73 m³ 255,873.00 14,259,802.29
3 Urug pasir 22.83 m³ 107,900.00 2,463,357.00
Jumlah 92,907,887.79
B Pondasi Utama :
   Volume
   Volume
   Volume
PSD III Desain Ars Undip TA 31
1 Pasir urug 9.76 m³ 107,900.00 1,053,104.00
2 Lantai kerja 1:3:5 2.86 m³ 814,423.50 2,329,251.21
3 Pondasi tiang pancang 720.00 m' 881,059.54 634,362,868.80
4 Kupas tiang pancang 80.00 ttk 75,000.00 6,000,000.00
5 Mobilisasi, alat tiang pancang 1.00 ls 15,000,000.00 15,000,000.00
6 Test PDA 2.00 ttk 15,000,000.00 30,000,000.00
7 Beton pondasi poer P1 3.00 m³ 2,013,985.00 6,041,955.00
8 Beton pondasi poer P2 11.10 m³ 2,013,985.00 22,355,233.50
9 Beton pondasi poer P4 24.50 m³ 2,013,985.00 49,342,632.50
10 Beton pondasi poer P5 8.32 m³ 2,013,985.00 16,756,355.20
Jumlah 783,241,400.21
JUMLAH PEKERJAAN PONDASI : 876,149,288.00
No. Uraian Pekerjaan Harga Jumlah Jumlah  Rp.
Satuan Rp. Harga Rp.
IV. PEKERJAAN PADA LANTAI 1 :
PEKERJAAN STRUKTUR :
A Pekerjaan Beton :
1 Beton sloof 44.65 m³ 3,662,900.00 163,548,485.00
2 Beton kolom struktur dia. 60 cm K0 3.68 m³ 6,882,221.00 25,326,573.28
3 Beton kolom struktur 60/60 cm K1 4.68 m³ 6,882,221.00 32,208,794.28
4 Beton kolom struktur 60/60 cm K1A 9.36 m³ 6,882,221.00 64,417,588.56
5 Beton kolom struktur 60/60 cm K1B 18.72 m³ 6,882,221.00 128,835,177.12
6 Beton kolom struktur 25/60 cm K2 1.96 m³ 6,882,221.00 13,489,153.16
7 Beton kolom struktur 25/60 cm K2A 1.96 m³ 6,882,221.00 13,489,153.16
8 Beton kolom struktur 20/60 cm K3 3.12 m³ 6,882,221.00 21,472,529.52
9 Beton kolom struktur 20/60 cm K3B 7.02 m³ 6,882,221.00 48,313,191.42
10 Beton kluis, SDB, r. dokumen pokok 147.65 m³ 6,882,221.00 1,016,159,930.65
11 Tangga beton 10.15 m³ 4,935,461.00 50,094,929.15
Jumlah 1,577,355,505.30
PEKERJAAN ARSITEKTUR :
B Pekerjaan Dinding dan Plesteran :
1 Pas. rollag 1:3 9.40 m³ 161,360.00 1,516,784.00
2 Pas. bt. bata 1:3 13.71 m³ 161,360.00 2,212,245.60
3 Pas. bt. bata 1:5 67.57 m³ 150,440.00 10,165,230.80
4 Plesteran 1:3 228.50 m² 33,976.20 7,763,561.70
5 Plesteran 1:5 1,126.16 m² 31,405.80 35,367,955.73
Jumlah 57,025,777.83
C Pekerjaan Pintu dan Jendela :
1 Kosen aluminium 4" 153.05 m' 86,334.10 13,213,434.01
2 Raam jendela alluminium 40.30 m' 145,000.00 5,843,500.00
   Volume
PSD III Desain Ars Undip TA 31
3 Daun  pintu alluminium 50.00 m' 86,334.10 4,316,705.00
4 Kaca stopsol 8mm 41.05 m² 300,000.00 12,315,000.00
5 Kaca bening 5 mm 20.37 m² 85,962.50 1,751,056.13
6 Kaca buram 5 mm 1.35 m² 90,000.00 121,500.00
7 Kunci tanam Cisa 16.00 bh 750,000.00 12,000,000.00
8 Kunci tanam pada lavatory 7.00 bh 250,000.00 1,750,000.00
9 Espagnolete 3.00 unit 75,000.00 225,000.00
10 Engsel pintu nylon 78.00 bh 18,300.00 1,427,400.00
11 Engsel jendela whitco 24.00 bh 8,700.00 208,800.00
12 Grendel 12.00 bh 25,000.00 300,000.00
13 Daun pintu panil HPL 18.90 m² 1,500,000.00 28,350,000.00
14 Pintu KM/ WC aluminium 10.29 m² 750,000.00 7,717,500.00
15 Pintu framles stel kaca 12mm tempered glass + kaca jendela depan 22.09 m² 1,750,000.00 38,657,500.00
16 Kunci pintu utama & pitcher 1.00 unit 350,000.00 350,000.00
17 Engsel floor hing 2.00 bh 1,750,000.00 3,500,000.00
18 Handle 2 bh pintu utama 1.00 set 500,000.00 500,000.00
19 Portal pintu stainless steel 1.00 unit 25,000,000.00 25,000,000.00
20 Partisi double gypsum 9mm + rangka hollow 78.90 m² 28,340.00 2,236,026.00
21 Pintu shaft + kusen 0.60x1.70 3.00 unit 1,500,000.00 4,500,000.00
22 Pintu khasanah, chubhs Type 70 stainless steel + pasang 1.00 unit 115,000,000.00 115,000,000.00
23 Pintu darurat 1.00 unit 75,000,000.00 75,000,000.00
24 Pintu SDB, chubhs Type 70 stainless steel 1.00 unit 110,000,000.00 110,000,000.00
25 Pintu besi+kusen 0.8x2.2 + kunci 2.00 unit 2,250,000.00 4,500,000.00
26 Pintu besi+kusen 1.50x2.25 + kunci 1.00 unit 3,500,000.00 3,500,000.00
27 Pintu utama otomatis 1.00 unit 50,000,000.00 50,000,000.00
Jumlah 522,283,421.13
D Pekerjaan Lantai :
1 Urug pasir bawah lantai 61.40 m³ 107,900.00 6,625,060.00
2 Lantai kerja 1:3:5 bwh lantai  t. 7 cm 42.98 m³ 383,725.00 16,492,500.50
3 Lantai keramik 20x20 cm lavatory 39.75 m² 126,525.00 5,029,368.75
4 Dinding keramik 20x25 cm  Lavatory 154.42 m² 134,355.00 20,747,099.10
5 Lantai keramik 40x40 cm 314.25 m² 76,497.75 24,039,417.94
6 Lantai karpet 39.00 m² 54,879.00 2,140,281.00
7 Lantai keramik tangga 40/40 cm + step nosing 30.44 m² 86,497.75 2,632,991.51
8 Dinding lapis granit luar 95.00 m² 1,294,497.75 122,977,286.25
9 Dinding lapis granit void 22.00 m² 1,294,497.75 28,478,950.50
10 Dinding lapis granit back ground teller 32.00 m² 1,294,497.75 41,423,928.00
11 Dinding lapis wall paper 40.00 m² 130,869.00 5,234,760.00
12 Lantai granit 60x60 cm 190.75 m² 1,294,497.75 246,925,445.81
13 Pola lantai granit banking hall 25.00 m² 2,750,000.00 68,750,000.00
14 Pekerjaan rise floor 27.00 m' 750,000.00 20,250,000.00
15 Lantai drop off batu palimanan + beton sikat ornamen 25.00 m² 450,000.00 11,250,000.00
16 Lantai rabat beton 2.08 m³ 383,725.00 798,148.00
17 Urug pasir bawah lantai rabat beton 2.60 m³ 115,100.00 299,260.00
Jumlah 624,094,497.36
PSD III Desain Ars Undip TA 31
E Pekerjaan Langit Langit :
1 Plafond gypsum board rangka hollow 467.50 m² 143,650.00 67,156,375.00
2 Plafond kalsiboard rangka hollow 84.25 m² 100,000.00 8,425,000.00
3 Plafond beton exspose 121.80 m² 16,526.50 2,012,927.70
4 List tepi gypsum 373.01 m' 20,450.00 7,628,054.50
Jumlah 85,222,357.20
F Pekerjaan Sanitair :
1 Closet duduk porselin + jet washer 4.00 bh 1,354,457.00 5,417,828.00
2 Closet jongkok porselin 3.00 bh 320,500.00 961,500.00
3 Saringan air 10.00 bh 75,000.00 750,000.00
4 Kran air 9.00 bh 21,185.00 190,665.00
5 Urinoir 3.00 bh 497,700.00 1,493,100.00
6 Wastafel 5.00 bh 1,050,400.00 5,252,000.00
7 Sekat urinoir 3.00 bh 650,000.00 1,950,000.00
8 Kaca cermin ( lengkap bingkai ) 3.00 bh 173,962.50 521,887.50
9 Meja wastafel lapis granit 5.00 bh 2,500,000.00 12,500,000.00
Jumlah 29,036,980.50
G Pekerjaan Cat Catan :
1 Cat tembok 339.52 m² 11,358.10 3,856,302.11
2 Cat plafond 673.55 m² 10,630.50 7,160,173.28
Jumlah 11,016,475.39
JUMLAH PEKERJAAN PADA LANTAI 1 : 2,906,035,014.71
No. Uraian Pekerjaan Harga Jumlah Jumlah  Rp.
Satuan Rp. Harga Rp.
V. PEKERJAAN PADA LANTAI 2 :
PEKERJAAN STRUKTUR :
A Pekerjaan Beton :
1 Beton kolom struktur 60/60 cm K1A 3.02 m³ 2,718,795.00 8,210,760.90
2 Beton kolom struktur 60/60 cm K1B 21.14 m³ 2,718,795.00 57,475,326.30
3 Beton kolom struktur 25/60 cm K2B 1.26 m³ 2,718,795.00 3,425,681.70
4 Beton kolom struktur 25/60 cm K2C 1.26 m³ 2,718,795.00 3,425,681.70
5 Beton kolom struktur 20/60 cm K3A 2.02 m³ 2,718,795.00 5,491,965.90
6 Beton kolom struktur 20/60 cm K3B 2.02 m³ 2,718,795.00 5,491,965.90
7 Beton balok induk 25/60,25/80 27.45 m³ 3,112,245.00 85,431,125.25
8 Beton balok induk 20/40 1.88 m³ 3,112,245.00 5,851,020.60
9 Beton balok induk 20/40,20/60 2.48 m³ 3,112,245.00 7,718,367.60
10 Beton balok induk 25/60 1.80 m³ 3,112,245.00 5,602,041.00
11 Beton balok induk 25/40,25/60,25/80 7.78 m³ 3,112,245.00 24,213,266.10
12 Beton balok anak 20/40,20/60 4.50 m³ 3,031,855.00 13,643,347.50
13 Beton balok anak 20/40 2.04 m³ 3,031,855.00 6,184,984.20
   Volume
PSD III Desain Ars Undip TA 31
14 Beton balok anak 20/60 8.85 m³ 3,031,855.00 26,831,916.75
15 Beton balok anak 30/60 1.62 m³ 3,031,855.00 4,911,605.10
16 Beton balok daak 20/60 3.45 m³ 2,677,750.00 9,238,237.50
17 Beton balok daak 20/40,20/60 2.00 m³ 2,677,750.00 5,355,500.00
18 Atap daak 12.05 m³ 3,480,793.75 41,943,564.69
19 Beton plat lantai t = 12 cm lt.2 61.50 m³ 3,196,823.42 196,604,640.25
20 Listplank beton 9.20 m³ 2,669,250.00 24,557,100.00
21 Tangga beton 10.15 m³ 2,366,390.00 24,018,858.50
22 Water proofing daak 120.50 m² 85,000.00 10,242,500.00
Jumlah 575,869,457.44
PEKERJAAN ARSITEKTUR :
B Pekerjaan Dinding dan Plesteran :
1 Pas. bt. bata 1:3 6.17 m³ 161,360.00 995,591.20
2 Pas. bt. bata 1:5 62.30 m³ 150,440.00 9,372,412.00
3 Plesteran 1:3 102.83 m2 33,976.20 3,493,885.90
4 Plesteran 1:5 1,038.33 m² 31,405.80 32,609,689.00
5 Plesteran beton 219.76 m² 33,976.20 7,466,609.71
6 Sponengan sudut 754.84 m' 4,206.25 3,175,045.75
7 Beton, kolom, balok latei, ring balk praktis 4.15 m³ 2,284,300.00 9,479,845.00
Jumlah 66,593,078.56
C Pekerjaan Pintu dan Jendela :
1 Kosen aluminium 4" 395.05 m' 86,334.10 34,106,286.21
2 Raam jendela alluminium 91.80 m' 145,000.00 13,311,000.00
3 Raam pintu alluminium 31.00 m' 86,334.10 2,676,357.10
4 Kaca stopsol 5mm 35.06 m² 130,000.00 4,557,800.00
5 Kaca stopsol 8mm 122.40 m² 300,000.00 36,720,000.00
6 Kaca bening 5 mm 43.58 m² 85,962.50 3,746,245.75
7 Kaca buram 5 mm 5.15 m² 90,000.00 463,500.00
8 Kunci tanam Cisa 16.00 bh 750,000.00 12,000,000.00
9 Kunci tanam pada lavatory 5.00 bh 250,000.00 1,250,000.00
10 Espagnolete 4.00 unit 75,000.00 300,000.00
11 Engsel pintu nylon 75.00 bh 18,300.00 1,372,500.00
12 Engsel jendela whitco 36.00 bh 8,700.00 313,200.00
13 Grendel 18.00 bh 25,000.00 450,000.00
14 Daun pintu panil HPL 23.52 m² 1,500,000.00 35,280,000.00
15 Pintu KM/ WC aluminium 7.35 m² 750,000.00 5,512,500.00
16 Partisi double gypsum 9mm + rangka hollow 90.90 m² 28,340.00 2,576,106.00
17 Pintu shaft + kusen 0.60x1.70 3.00 unit 1,500,000.00 4,500,000.00
Jumlah 159,135,495.06
D Pekerjaan Lantai :
1 Lantai keramik 20x20 cm lavatory 34.75 m² 126,525.00 4,396,743.75
2 Dinding keramik 20x25 cm  Lavatory 115.36 m² 134,355.00 15,499,192.80
3 Lantai karpet 73.25 m² 54,879.00 4,019,886.75
4 Lt. Homogenus 60x60 cm 114.00 m² 369,497.75 42,122,743.50
PSD III Desain Ars Undip TA 31
5 Lantai keramik tangga 40/40 cm + step nosing 30.04 m² 86,497.75 2,598,392.41
6 Dinding lapis granit luar 37.80 m² 1,294,497.75 48,932,014.95
7 Dinding lapis wall paper 200.00 m² 130,869.00 26,173,800.00
8 Water proofing R lavatory 34.75 m² 85,000.00 2,953,750.00
Jumlah 146,696,524.16
E Pekerjaan Langit Langit :
1 Plafond gypsum board rangka hollow 424.50 m² 143,650.00 60,979,425.00
2 Plafond kalsiboard rangka hollow 52.50 m² 100,000.00 5,250,000.00
3 Plafond gypsum tile 60x120 cm rangka metal furing 124.00 m² 135,000.00 16,740,000.00
4 Plafond beton exspose 52.50 m' 16,526.50 867,641.25
5 List tepi gypsum 287.00 m' 20,450.00 5,869,150.00
Jumlah 89,706,216.25
F Pekerjaan Sanitair :
1 Closet duduk porselin + jet washer 3.00 bh 1,354,457.00 4,063,371.00
2 Closet jongkok porselin 3.00 bh 320,500.00 961,500.00
3 Saringan air 9.00 bh 75,000.00 675,000.00
4 Kran air 8.00 bh 21,185.00 169,480.00
5 Urinoir 3.00 bh 497,700.00 1,493,100.00
6 Wastafel 4.00 bh 1,050,400.00 4,201,600.00
7 Sekat urinoir 3.00 bh 650,000.00 1,950,000.00
8 Shower tray + lengkap 1.00 bh 1,500,000.00 1,500,000.00
9 Shower spray 1.00 bh 1,000,000.00 1,000,000.00
10 Kaca cermin ( lengkap bingkai ) 3.00 bh 173,962.50 521,887.50
11 Meja wastafel lapis granit 4.00 bh 2,500,000.00 10,000,000.00
Jumlah 26,535,938.50
G Pekerjaan Cat Catan :
1 Cat tembok exterior 305.69 m² 17,266.50 5,278,196.39
2 Cat tembok interior 688.36 m² 10,630.50 7,317,610.98
3 Cat plafond 653.50 m² 10,630.50 6,947,031.75
Jumlah 19,542,839.12
JUMLAH PEKERJAAN PADA LANTAI 2 : 1,084,079,549.08
VI. PEKERJAAN PADA LANTAI 3 DAN LT. DAAK :
PEKERJAAN STRUKTUR :
A Pekerjaan Beton :
1 Beton kolom struktur 60/60 cm K1C 18.12 m3 2,325,345.00 42,135,251.40
2 Beton kolom struktur 60/60 cm K1B 3.02 m3 2,325,345.00 7,022,541.90
3 Beton kolom struktur 25/60 cm K2B 2.52 m3 2,325,345.00 5,859,869.40
4 Beton kolom struktur daak 60/60 cm K1C 7.20 m3 2,325,345.00 16,742,484.00
5 Beton kolom struktur daak 25/60 cm K2B 0.62 m3 2,325,345.00 1,441,713.90
PSD III Desain Ars Undip TA 31
6 Beton kolom struktur 30/30 cm K4 1.08 m3 2,325,345.00 2,511,372.60
7 Beton balok induk 25/60,25/80 34.83 m3 3,112,245.00 108,399,493.35
8 Beton balok induk 25/60 1.80 m3 3,112,245.00 5,602,041.00
9 Beton balok anak 20/40 3.80 m3 3,031,855.00 11,521,049.00
10 Beton balok anak 20/60 11.04 m3 3,031,855.00 33,471,679.20
11 Beton balok anak 20/40,20/60 2.00 m3 3,031,855.00 6,063,710.00
12 Beton plat lantai t = 12 cm 59.94 m3 702,040.17 42,080,287.59
13 Atap daak 30.98 m3 702,040.17 21,749,204.36
14 Beton balok daak 30/80,25/60 9.76 m3 2,677,750.00 26,134,840.00
15 Beton balok daak 25/60 17.10 m3 2,677,750.00 45,789,525.00
16 Beton balok daak 20/40 0.92 m3 2,677,750.00 2,463,530.00
17 Beton balok daak 20/40,20/60 4.44 m3 2,677,750.00 11,889,210.00
18 Beton balok ring 13.35 m3 3,257,599.38 43,488,951.66
19 Listplank beton 8.43 m3 2,669,250.00 22,501,777.50
20 Water proofing daak 311.80 m² 85,000.00 26,503,000.00
Jumlah 483,371,531.86
PEKERJAAN ARSITEKTUR :
B Pekerjaan Dinding dan Plesteran :
1 Pas. bt. bata 1:3 4.78 m3 161,360.00 771,300.80
2 Pas. bt. bata 1:5 45.38 m3 150,440.00 6,826,967.20
3 Plesteran 1:3 79.67 m² 33,976.20 2,706,883.85
4 Plesteran 1:5 756.30 m² 31,405.80 23,752,206.54
5 Plesteran beton 175.19 m² 33,976.20 5,952,290.48
6 Sponengan sudut 806.32 m' 4,206.25 3,391,583.50
7 Beton, kolom, balok latei, ring balk praktis 4.01 m3 2,284,300.00 9,160,043.00
Jumlah 52,561,275.37
C Pekerjaan Pintu dan Jendela :
1 Kosen aluminium 4" 425.92 m' 86,334.10 36,771,419.87
2 Raam jendela alluminium 81.60 m' 145,000.00 11,832,000.00
3 Raam pintu alluminium 12.60 m' 86,334.10 1,087,809.66
4 Kaca stopsol 5mm 36.04 m² 130,000.00 4,685,200.00
5 Kaca bening 5 mm 23.07 m² 85,962.50 1,983,154.88
6 Kaca buram 5 mm 5.15 m² 90,000.00 463,500.00
7 Kunci tanam Cisa 11.00 bh 750,000.00 8,250,000.00
8 Kunci tanam pada lavatory 5.00 bh 250,000.00 1,250,000.00
9 Espagnolete 5.00 unit 75,000.00 375,000.00
10 Engsel pintu nylon 63.00 bh 18,300.00 1,152,900.00
11 Engsel jendela whitco 32.00 bh 8,700.00 278,400.00
12 Grendel 16.00 bh 25,000.00 400,000.00
13 Daun pintu panil HPL 18.69 m² 1,500,000.00 28,035,000.00
14 Pintu KM/ WC aluminium 7.35 m² 750,000.00 5,512,500.00
15 Partisi double gypsum 9mm + rangka hollow 160.50 m² 28,340.00 4,548,570.00
16 Pintu shaft + kusen 0.60x1.70 3.00 unit 1,500,000.00 4,500,000.00
Jumlah 111,125,454.41
PSD III Desain Ars Undip TA 31
D Pekerjaan Lantai :
1 Lantai keramik 20x20 cm lavatory 27.25 m² 126,525.00 3,447,806.25
2 Dinding keramik 20x25 cm  Lavatory 97.44 m² 134,355.00 13,091,551.20
3 Lantai keramik 40x40 cm 468.00 m² 76,497.75 35,800,947.00
4 Dinding lapis granit luar 52.00 m² 1,294,497.75 67,313,883.00
5 Water proofing R lavatory 27.25 m² 85,000.00 2,316,250.00
Jumlah 121,970,437.45
E Pekerjaan Langit Langit :
1 Plafond gypsum board rangka hollow 244.00 m² 143,650.00 35,050,600.00
2 Plafond kalsiboard rangka hollow 200.00 m² 100,000.00 20,000,000.00
3 Plafond gypsum tile 60x120 cm rangka metal furing 224.00 m² 135,000.00 30,240,000.00
4 Penggantung plafond lt. 3 668.00 m² 45,000.00 30,060,000.00
5 List tepi gypsum 329.30 m' 20,450.00 6,734,185.00
Jumlah 122,084,785.00
F Pekerjaan Sanitair :
1 Closet duduk porselin + jet washer 2.00 bh 1,354,457.00 2,708,914.00
2 Closet jongkok porselin 3.00 bh 320,500.00 961,500.00
3 Saringan air 8.00 bh 75,000.00 600,000.00
4 Kran air 7.00 bh 21,185.00 148,295.00
5 Urinoir 3.00 bh 497,700.00 1,493,100.00
6 Wastafel 3.00 bh 1,050,400.00 3,151,200.00
7 Sekat urinoir 3.00 bh 650,000.00 1,950,000.00
8 Kaca cermin ( lengkap bingkai ) 2.00 bh 173,962.50 347,925.00
9 Meja wastafel lapis granit 3.00 bh 2,500,000.00 7,500,000.00
Jumlah 18,860,934.00
G Pekerjaan Cat Catan :
1 Cat tembok exterior 372.60 m² 17,266.50 6,433,497.90
2 Cat tembok interior 558.90 m² 10,630.50 5,941,386.45
3 Cat plafond 668.00 m² 10,630.50 7,101,174.00
Jumlah 19,476,058.35
JUMLAH PEKERJAAN PADA LANTAI 3 DAN LT. DAAK : 929,450,476.44
No. Uraian Pekerjaan Harga Jumlah Jumlah  Rp.
Satuan Rp. Harga Rp.
VII. PEKERJAAN LAIN-LAIN :
1 Railing tangga stainless steel  Lt.1 ke Lt.2 dan lt.3 (depan) 20.00 m' 850,000.00 17,000,000.00
2 Railing tangga cat duco  Lt.1 ke Lt.2 dan lt.3 (belakang) 20.00 m' 750,000.00 15,000,000.00
3 Railing stainless steel  void 22.00 m' 850,000.00 18,700,000.00
4 Tangga besi Lt.3 ke Lt.daak + man hole 1.00 unit 3,500,000.00 3,500,000.00
5 Entry sign BTN 1.00 ls 20,000,000.00 20,000,000.00
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6 Sign pool ATM 1.00 ls 25,000,000.00 25,000,000.00
7 Building sign 1.00 unit 75,000,000.00 75,000,000.00
8 Rangka besi spanduk / iklan 1.00 unit 15,000,000.00 15,000,000.00
9 Pylon BTN 1.00 unit 15,000,000.00 15,000,000.00
10 Berput dia. 1" 1.00 unit 3,500,000.00 3,500,000.00
11 Tempat sampah 1.00 unit 3,500,000.00 3,500,000.00
12 Sumur peresapan 2.00 unit 4,500,000.00 9,000,000.00
13 Batu tempel andesit lt.1 53.00 m² 400,000.00 21,200,000.00
14 Kolom stainless steel (lt.1,lt.2 void) 2.00 unit 22,500,000.00 45,000,000.00
15 Stage r. serbaguna 1.00 ls 35,000,000.00 35,000,000.00
JUMLAH PEKERJAAN LAIN LAIN : 321,400,000.00
VIII. PEKERJAAN PEMBUATAN GARDU JAGA DAN ATM :
1 Galian tanah 33.12 m3 29,750.00 985,320.00
2 Urugan kembali 13.25 m3 4,985.00 66,051.25
3 Pasir urug bwh pondasi 328,440.00
4 Aanstamping 3.24 m3 255,873.00 829,028.52
5 Pondasi batu belah 1: 5 7.92 m3 531,645.00 4,210,628.40
6 Beton bertulang (slof,klm,ring ) 2.07 m3 2,284,300.00 4,728,501.00
7 Plat beton 1.80 m3 3,196,823.42 5,754,282.15
8 Water profing 18.00 m² 85,000.00 1,530,000.00
9 Atap spandek + rangka 10.00 m² 500,000.00 5,000,000.00
10 Corong talang 1.00 bh 71,800.00 71,800.00
11 Pipa talang 8.00 m' 71,800.00 574,400.00
12 Pas. Bt. Bata 1:3 1.24 m3 148,288.75 183,878.05
13 Pas. Bt. Bata 1:5 6.21 m3 138,065.00 857,383.65
14 Plesteran 1:3 20.67 m² 31,633.00 653,748.67
15 Plesteran 1:5 103.50 m² 29,227.00 3,024,994.50
16 Sponengan 25.00 m' 4,206.25 105,156.25
17 Kosen aluminium 4" 425.92 m' 83,135.50 35,409,072.16
18 Raam jendela alluminium 2.40 m' 145,000.00 348,000.00
19 Raam pintu alluminium 5.80 m' 86,334.10 500,737.78
20 Kaca stopsol 5mm 5.44 m² 130,000.00 707,200.00
21 Kaca tempered 10 mm 2.10 m² 500,000.00 1,050,000.00
22 Kaca buram 5 mm 0.10 m² 90,000.00 9,000.00
23 Kunci tanam Cisa 1.00 bh 750,000.00 750,000.00
24 Kunci tanam pada lavatory 1.00 bh 250,000.00 250,000.00
25 Engsel pintu nylon 6.00 bh 18,300.00 109,800.00
26 Engsel jendela whitco 2.00 bh 8,700.00 17,400.00
27 Grendel 1.00 bh 25,000.00 25,000.00
28 Pintu KM/ WC aluminium 1.58 m² 750,000.00 1,185,000.00
29 Pintu ATM lengkap + kaca tempered 12 mm 1.00 unit 5,000,000.00 5,000,000.00
30 Plafond gypsum rangka metal furing 10.00 m² 143,650.00 1,436,500.00
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31 Plafond beton exspose 18.00 m² 16,526.50 297,477.00
32 List tepi gypsum 36.00 m' 20,450.00 736,200.00
33 Lantai kerja 1:3:5 0.45 m3 383,725.00 172,676.25
34 Pasir urug bwh lantai 2.03 m3 115,100.00 233,653.00
35 Lantai keramik 20x20 cm lavatory 2.40 m² 75,497.75 181,194.60
36 Dinding keramik 20x25 cm  Lavatory 8.40 m² 75,497.75 634,181.10
37 Lantai homogenus 30x30 cm 16.67 m² 319,497.75 5,326,027.49
38 Closet jongkok porselin 1.00 bh 320,500.00 320,500.00
39 Saringan air 1.00 bh 75,000.00 75,000.00
40 Kran air 1.00 bh 21,185.00 21,185.00
41 Bak air 1.00 bh 500,000.00 500,000.00
42 Cat tembok exterior 68.40 f 17,266.50 1,181,028.60
43 Cat tembok interior 22.56 m2 10,630.50 239,824.08
44 Cat plafond 28.00 m2 10,630.50 297,654.00
JUMLAH PEKERJAAN PEMBUATAN GARDU JAGA DAN ATM : 85,917,923.50
No. Uraian Pekerjaan Harga Jumlah Jumlah  Rp.
Satuan Rp. Harga Rp.
IX. PEKERJAAN PRASARANA :
1 Pekerjaan Pengerasan parkir :
- Paving halaman 1,260.00 m2 74,300.00 93,618,000.00
- Kanstin tepi paving 420.00 m' 30,476.37 12,800,076.24
Jumlah 106,418,076.24
2 Pekerjaan Saluran :
- Saluran buis beton U.30 cm tertutup beton 132.00 m' 57,753.29 7,623,434.49
- Saluran buis beton U 30 + Gril besi 76.00 m' 95,256.89 7,239,523.76
- Saluran U 50 69.00 m' 78,180.71 5,394,469.16
- Saluran buis beton dia. 30" 40.00 m' 100,000.00 4,000,000.00
- Bak kontrol 40x40 4.00 bh 155,120.16 620,480.62
Jumlah 24,877,908.03
3 Ground reservoir cap.80 m3 :
- Galian tanah 117.60 m3 10,400.00 1,223,040.00
- Urugan kembali 42.20 m3 4,985.00 210,367.00
- Pasir urug 1.52 m3 107,900.00 164,008.00
- Pondasi beton plat dasar 4.50 m3 2,284,300.00 10,279,350.00
- Beton dinding, balok 19.52 m3 2,284,300.00 44,589,536.00
- Beton plat tutup 4.50 m3 2,284,300.00 10,279,350.00
- Pasang keramik 20/20 cm 190.00 m2 75,497.75 14,344,572.50
- Tutup besi man hole + gembok 1.00 unit 450,000.00 450,000.00
- Tangga servis 1.00 unit 750,000.00 750,000.00
- Pipa PVC ø 4" 40.00 m' 60,000.00 2,400,000.00
- Rabat beton 1.52 m3 383,725.00 583,262.00
- Water profing 190.00 m2 85,000.00 16,150,000.00
Jumlah 101,423,485.50
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4 Septictank + peresapan :
- Galian tanah 39.63 m3 29,750.00 1,178,992.50
Urugan tanah kembali 15.43 m3 4,985.00 76,918.55
Pasir urug 3.11 m3 107,900.00 335,569.00
Aanstamping 4.18 m3 255,873.00 1,069,549.14
Beton bertulang (plat dasar,tutup) 0.65 m3 2,284,300.00 1,484,795.00
Dinding bata 1:3 5.89 m3 161,360.00 950,410.40
Plesteran 1:3 28.80 m2 33,976.20 978,514.56
Pipa hawa ø 1½" GIP 1.00 bh 75,000.00 75,000.00
Pipa PVC dia.4" 1.00 bt 100,000.00 100,000.00
Ijuk 12.50 m2 45,450.00 568,125.00
Kerikil+batu pecah 5.00 m3 225,000.00 1,125,000.00
Sirtu 3.20 m3 225,000.00 720,000.00
Jumlah = 8,662,874.15
3 septictank =          3           X 8,662,874.15 25,988,622.45
JUMLAH PEKERJAAN PRASARANA : 258,708,092.22
PSD III Desain Ars Undip TA 31
